

J. ACTIVITIES TO BE CONDUCTED

PROVIDE AN OVERVIEW OF ACTIVITIES TO BE CONDUCTED AND FOR EACH ACTIVITY SPECIFY THE ACTIVITY NUMBER; ACTIVITY NAME; DESCRIPTION/OBJECTIVE; EXPECTED OUTCOME; ACTIVITY LEAD; RISK &MITIGATION START DATE; END DATE AND ASSOCIATED MILESTONE MATCHED TO THE MAJOR MILESTONE TEMPLATE. APPLICANTS ARE INVITED TO SUBMIT THEIR OWN GANTT CHART TO SUPPLEMENT THE INFORMATION TO BE COMPLETED FOR SECTION I – THAT FURTHER OUTLINES THE PROJECT TASKS, ROLES & RESPONSIBILITIES, TIMELINES ET		
#1 - ACTIVITY NAME:	ASSOCIATED MILESTONE	PER TEMPLATE E
OBJECTIVE/ DESCRIPTION:		
EXPECTED OUTCOMES INCLUDING KEY METRICS TO INDICATE SUCCESS	OR SHORTCOMINGS ARISIN	NG:
KEY TEAM MEMBER(S):	ROLE AND RESPONSIBILIT	TY:
TIME REQUIRED FOR ACTIVITY: PROCEDURES AND METHODS TO BE EMPLOYED:	START DATE:	END DATE:
DESCRIBE RISKS AND RISK MITIGATION STRATEGIES:		



There is space provided for twelve activities, however, each project is different, and some may require fewer or more. If your project requires fewer, then only complete the necessary number. If your project requires more space for additional activities, then attach it to the application in a separate document. Ensure that word count remains consistent in the attachment.

in a separate document. Ensure that word count remains consist	tent in the attachment.		
#2 - ACTIVITY NAME:	ASSOCIATED MILESTONE PER TEMPLATE E		
OBJECTIVE/ DESCRIPTION:			
EXPECTED OUTCOMES INCLUDING KEY METRICS TO INDICATE SU	JCCESS OR SHORTCOMINGS ARISII	NG:	
KEY TEAM MEMBER(S):	ROLE AND RESPONSIBILI	ГҮ:	
TIME REQUIRED FOR ACTIVITY:	START DATE:	END DATE:	
PROCEDURES AND METHODS TO BE EMPLOYED:			
DESCRIBE RISKS AND RISK MITIGATION STRATEGIES:			



There is space provided for twelve activities, however, each project is different, and some may require fewer or more. If your project requires fewer, then only complete the necessary number. If your project requires more space for additional activities, then attach it to the application in a separate document. Ensure that word count remains consistent in the attachment.

#3 - ACTIVITY NAME:	ASSOCIATED MILESTONE	PER TEMPLATE E
OBJECTIVE/ DESCRIPTION:		
EXPECTED OUTCOMES INCLUDING KEY METRICS TO INDICA	ATE SUCCESS OR SHORTCOMINGS ARISII	NG:
KEY TEAM MEMBER(S):	ROLE AND RESPONSIBILI	TY:
TIME REQUIRED FOR ACTIVITY:	START DATE:	END DATE:
PROCEDURES AND METHODS TO BE EMPLOYED:		
DESCRIBE RISKS AND RISK MITIGATION STRATEGIES:		



There is space provided for twelve activities, however, each project is different, and some may require fewer or more. If your project requires fewer, then only complete the necessary number. If your project requires more space for additional activities, then attach it to the application in a separate document. Ensure that word count remains consistent in the attachment.

eparate document. Ensure that word count remains consistent in the attachment.			
#4 - ACTIVITY NAME:	ASSOCIATED MILESTONE PER TEMPLATE E		
OBJECTIVE/ DESCRIPTION:			
EXPECTED OUTCOMES INCLUDING KEY METRICS TO INDICATE SU	CCESS OR SHORTCOMINGS ARISIN	NG:	
KEY TEAM MEMBER(S):	ROLE AND RESPONSIBILIT	TY:	
TIME REQUIRED FOR ACTIVITY:	START DATE:	END DATE:	
PROCEDURES AND METHODS TO BE EMPLOYED:			
DESCRIBE RISKS AND RISK MITIGATION STRATEGIES:			



There is space provided for twelve activities, however, each project is different, and some may require fewer or more. If your project requires fewer, then only complete the necessary number. If your project requires more space for additional activities, then attach it to the application in a separate document. Ensure that word count remains consistent in the attachment.

in a separate document. Ensure that word count remains consistent in the attachment.			
#5 - ACTIVITY NAME:	ASSOCIATED MILESTONE PER TEMPLATE E		
OBJECTIVE/ DESCRIPTION:			
EXPECTED OUTCOMES INCLUDING KEY METRICS TO INDICATE S	SUCCESS OR SHORTCOMINGS ARISII	NG:	
KEY TEAM MEMBER(S):	ROLE AND RESPONSIBILI	TY:	
TIME REQUIRED FOR ACTIVITY:	START DATE:	END DATE:	
PROCEDURES AND METHODS TO BE EMPLOYED:			
DESCRIBE RISKS AND RISK MITIGATION STRATEGIES:			



There is space provided for twelve activities, however, each project is different, and some may require fewer or more. If your project requires fewer, then only complete the necessary number. If your project requires more space for additional activities, then attach it to the application in a separate document. Ensure that word count remains consistent in the attachment.

in a separate document. Ensure that word count remains consist	ent in the attachment.		
#6 - ACTIVITY NAME:	ASSOCIATED MILESTONE PER TEMPLATE E		
OBJECTIVE/ DESCRIPTION:			
EXPECTED OUTCOMES INCLUDING KEY METRICS TO INDICATE SU	CCESS OR SHORTCOMINGS ARISIN	NG:	
KEY TEAM MEMBER(S):	ROLE AND RESPONSIBILI	тү:	
TIME REQUIRED FOR ACTIVITY:	START DATE:	END DATE:	
PROCEDURES AND METHODS TO BE EMPLOYED:			
DESCRIBE RISKS AND RISK MITIGATION STRATEGIES:			



There is space provided for twelve activities, however, each project is different, and some may require fewer or more. If your project requires fewer, then only complete the necessary number. If your project requires more space for additional activities, then attach it to the application in a separate document. Ensure that word count remains consistent in the attachment.

#7 - ACTIVITY NAME:	ASSOCIATED MILESTONE PER TEMPLATE E	
OBJECTIVE/ DESCRIPTION:		
EXPECTED OUTCOMES INCLUDING KEY METRICS TO INDIC	ATE SUCCESS OR SHORTCOMINGS ARISII	NG:
KEY TEAM MEMBER(S):	ROLE AND RESPONSIBILI	TY:
TIME REQUIRED FOR ACTIVITY: PROCEDURES AND METHODS TO BE EMPLOYED:	START DATE:	END DATE:
DESCRIBE RISKS AND RISK MITIGATION STRATEGIES:		



There is space provided for twelve activities, however, each project is different, and some may require fewer or more. If your project requires fewer, then only complete the necessary number. If your project requires more space for additional activities, then attach it to the application in a separate document. Ensure that word count remains consistent in the attachment.

in a separate document. Ensure that word count remains consiste	ent in the attachment.		
#8 - ACTIVITY NAME:	ASSOCIATED MILESTONE PER TEMPLATE E		
OBJECTIVE/ DESCRIPTION:			
EXPECTED OUTCOMES INCLUDING KEY METRICS TO INDICATE SUC	CCESS OR SHORTCOMINGS ARISIN	NG:	
KEY TEAM MEMBER(S):	ROLE AND RESPONSIBILI	тү:	
TIME REQUIRED FOR ACTIVITY:	START DATE:	END DATE:	
PROCEDURES AND METHODS TO BE EMPLOYED:			
DESCRIBE RISKS AND RISK MITIGATION STRATEGIES:			



There is space provided for twelve activities, however, each project is different, and some may require fewer or more. If your project requires fewer, then only complete the necessary number. If your project requires more space for additional activities, then attach it to the application in a separate document. Ensure that word count remains consistent in the attachment.

eparate document. Ensure that word count remains consistent in the attachment.			
#9 - ACTIVITY NAME:	ASSOCIATED MILESTONE PER TEMPLATE E		
OBJECTIVE/ DESCRIPTION:			
EXPECTED OUTCOMES INCLUDING KEY METRICS TO INDICATE SUCC	ESS OR SHORTCOMINGS ARISIN	NG:	
KEY TEAM MEMBER(S):	ROLE AND RESPONSIBILIT	ΓY:	
TIME REQUIRED FOR ACTIVITY:	START DATE:	END DATE:	
PROCEDURES AND METHODS TO BE EMPLOYED:			
DESCRIBE RISKS AND RISK MITIGATION STRATEGIES:			
DESCRIBE RISKS AND RISK WITHOUT STRATEGIES.			



There is space provided for twelve activities, however, each project is different, and some may require fewer or more. If your project requires fewer, then only complete the necessary number. If your project requires more space for additional activities, then attach it to the application in a separate document. Ensure that word count remains consistent in the attachment.

#10 - ACTIVITY NAME:	ASSOCIATED MILESTONE	PER TEMPLATE E
OBJECTIVE/ DESCRIPTION:		
EXPECTED OUTCOMES INCLUDING KEY METRICS TO INDIC	ATE SUCCESS OR SHORTCOMINGS ARISI	NG:
KEY TEAM MEMBER(S):	ROLE AND RESPONSIBILI	TY:
TIME REQUIRED FOR ACTIVITY:	START DATE:	END DATE:
PROCEDURES AND METHODS TO BE EMPLOYED:		
DESCRIBE RISKS AND RISK MITIGATION STRATEGIES:		



There is space provided for twelve activities, however, each project is different, and some may require fewer or more. If your project requires fewer, then only complete the necessary number. If your project requires more space for additional activities, then attach it to the application in a separate document. Ensure that word count remains consistent in the attachment.

#11 - ACTIVITY NAME:	ASSOCIATED MILESTONE PER TEMPLATE E	
OBJECTIVE/ DESCRIPTION:		
EXPECTED OUTCOMES INCLUDING KEY METRICS TO INDICA	ATE SUCCESS OR SHORTCOMINGS ARISII	NG:
KEY TEAM MEMBER(S):	ROLE AND RESPONSIBILI	TY:
TIME REQUIRED FOR ACTIVITY: PROCEDURES AND METHODS TO BE EMPLOYED:	START DATE:	END DATE:
DESCRIBE RISKS AND RISK MITIGATION STRATEGIES:		



There is space provided for twelve activities, however, each project is different, and some may require fewer or more. If your project requires fewer, then only complete the necessary number. If your project requires more space for additional activities, then attach it to the application in a separate document. Ensure that word count remains consistent in the attachment.

#12 - ACTIVITY NAME:	ASSOCIATED MILESTONE	PER TEMPLATE E
OBJECTIVE/ DESCRIPTION:		
EXPECTED OUTCOMES INCLUDING KEY METRICS TO INDIC	TATE SUCCESS OR SHORTCOMINGS ARISI	NG:
KEY TEAM MEMBER(S):	ROLE AND RESPONSIBILI	TY:
TIME REQUIRED FOR ACTIVITY:	START DATE:	END DATE:
PROCEDURES AND METHODS TO BE EMPLOYED:		
DESCRIBE RISKS AND RISK MITIGATION STRATEGIES:		